

Bleckley County Board of Education
New Primary School and Site Improvements
 CM AT RISK SCORING MATRIX

SCORING CRITERIA	MAX POINTS	JCI Contractors	McKnight Construction	Parrish Construction	Piedmont Construction	TQ Constructors
<i>Firm Overview</i>	5	4.750	4.125	4.625	3.875	4.000
<i>Proposed Management Team</i>	20	19.250	15.375	19.000	17.000	12.000
<i>Relevant Construction Experience</i>	20	18.875	10.750	18.750	17.375	13.250
<i>Proximity to Site</i>	5	4.125	3.750	4.625	4.500	3.750
<i>Approach to CM-at-Risk</i>	10	9.625	7.375	9.750	9.000	8.000
<i>Approach to Warranty</i>	10	9.625	7.750	9.875	8.125	7.250
<i>Claims History</i>	5	4.875	4.375	4.625	4.750	4.750
<i>Financial Information</i>	10	9.125	6.125	8.375	8.125	8.250
<i>CM Fees</i>	10	8.625	9.000	8.875	8.125	8.250
<i>Local Participation</i>	5	4.875	3.750	5.000	4.000	3.750
MAX TOTAL 100		93.75	72.375	93.5	84.875	73.25